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PART A - BUILDINGS

This chapter describes the construction principles and guidelines for designing the facility, details and special features.

A1
Work Contents 


The main work, as part of the technology upgrade project, includes an architectural planning of the defined areas and implementation of the changes according to the conditions and guidelines as specified below.


The work includes planning and implementation of the facility, buildings and systems, including final connection to all outside systems.

A2
List of works


The following details the main works required as part of this project, defined for each area comprising of redesign, internal construction and repairs works (painting, sealing, etc).
BUILDING D

The Radiography Building (D) undergoes the greatest change as result of the upgrade project; therefore all its part shall be renewed, including redesign of all internal contents.

2. Walls 


All walls will be painted and finished according to requirements and the type of room (offices, workrooms) - see C12 / 15. 

3. External walls

a. External walls will be painted - see C5 External walls. 

b. Missing tiles shall be replaced.

4. Building D roof

a. The roof will be sealed - see C12/18 Sealing (insulation). 

b. The X Ray Tunnel roof will be sealed according to the requirements and all metal missing panels shall be replaced

5. Operators room - Image Analysis and offices 


That area shall be redesigned to include the functions that were defined in this SOW.  


The contractor shall present the plans for Clients approval at the PDR.

5.1 The main works comprise of: 

5.1.1 Disassembly and removal of all existing content
5.1.2 Plaster works and repairs following equipment installation

5.1.3 Painting works.

5.1.4  Installation of the following

a. Floating floor – replacement of the existing covering of the floating floor tiles (app. 61X61 cm) with porcelain granite tile coverings.

b. Ceiling – replacement to new mineral ceiling tiles for acoustic ceiling.

c. Entrance door - new controlled door will be installed. Door type: double wings (app. 90+30 cm).

d. Shades – new durable curtains / interior shading elements will be installed. 

6. Toilets & Showers - Image Operators Wing

6.1 The main works comprise of disassembly of the current installations and redesign of the whole area, according to the following guidelines: 

6.1.1  Handicapped toilets 

a. The shower should be cancelled. 

b.  Installation of new ceramic tiles coverings on the walls and the floor, ceiling trays, bathroom fixtures, entrance door.

c. Painting after doing plaster repairs.

6.1.2 Men and Women toilets and showers 

a. The redesigned area for each, men and women toilets and shower area, shall include:

· Closed Shower (with a door)

· Dressing bench

·  Sink (new niche for a sink) 

·  Lockers 

b. New installation of ceramic tiles coverings on walls and floor, ceiling trays, bathroom fixtures

c.  New entrance door 

d. Painting after doing plaster repairs

e. Works shall comply with C8 – Toilets, C12/20. - Miscellaneous

7. Kitchenette 

7.1 Currently the kitchen is part of the team room and located at the shelter.

7.2 The main works comprise of disassembly of all current installations, redesign of the area, and installations of new equipment and furniture. 

7.3 The works shall follow Customer's guidelines: 

7.3.1 Reorganizing of the team room as kitchenette, dining and team room, including:

a. Plaster repairs and Painting

b. Supply and Installation of kitchenette electric appliances:

· Toaster, microwave, electric stove-top (2 blades) , kettle, refrigerator. 

c. Supply and Installation of a wall TV (Led 42”) 

d.  Supply of a dinning table and chairs for five persons
e. Disassembly and installation of: new ceramic tiles coverings on walls and floor (ANTI SLIP), ceiling trays, cabinets, shades. 

f. Marble (Caesar) countertop 

g.  Replacement of the sealing rubbers on the entrance of the shelter door 

7.3.2 The works according to the requirements in C9 - Kitchenettes and C12/13.7 - cabinets in the Kitchenettes

8. Corridor

8.1 The main works comprise of disassembly of all current installations and installations of new one: 

a. Plaster repairs and Painting

b. Floor tiles - to porcelain granite tile coverings floor

c. Installation of a door stopper. 

9. Technical Wing

9.1 The main works in this area comprise of disassembly and redesign of the current installations in order to provide the required working environment for the site technician and the radiography system operator as defined in this SOW. 

9.2 The Contractor shall present the design for Customer approval at the PDR. 

9.3 The redesigned area shall comprise of the following:

a. Technician office

b. System operator office

c. Service area

9.4 The works include:

a. Tunnel exit door - Disassembly of the existing door between the X-Ray tunnel and the offices and installation of a new door. 


Door's opening direction shall be from right to left.

b. Technician room - installation of additional new door connecting the office with the storage room (app. 80 cm).
c. Disassembly of one of the existing drivers' toilets in order to design a new office; the office will be occupied by the system operator that operates also as truck receptionist. 
d. System operator room


The construction of system operator's room includes: 

· Opening and installation of entrance door (similar to the technician office door).

· Service window for drivers reception counter.

· Renewing of the floor coverings to porcelain granite tile coverings

· New mineral ceiling tiles for acoustic ceiling.
· Painting after doing plaster repairs.

e. Service area 

The changes comprise of: 

· Painting after doing plaster repairs.

· Cancellation of the sink inside driver's toilet.

· Disassembly and installation of: new ceramic tiles coverings on walls and floor, ceiling trays, bathroom fixtures, entrance door.

· Installation of a sink outside the toilet, porcelain granite tiles coverings on walls from floor to 1.5 meter height.

10. Storage room 

10.1 The main works in the storage room comprise of disassembly and reorganization of the area providing good working and storing (acclimatized) environment: 

· Entrance door - new isolated door double wings (app. 90+90 cm).

· Openings - sealing of all openings between the storage room to near rooms. 

· Disassembly the hot water boiler

· Painting after doing plaster repairs

11. Drivers covered Passage (Pergola)

11.1 The main works comprise of: 

· Disassembly and new installation of the pergola roof 
· Construction treatment against corrosion and renew painting.

· New gate at the end of the covered passage (including the required devices: CCTV, interlock etc).
BUILDING E

The main works, as part of site's technology change project, include implementation of the required changes in workstations located rooms of building E. 

The required work, according to Customer guidelines comprise of the following:

1. Building 
1.1 The whole office building will undergo cleaning, plaster repairs and shall be repainted.

1.2 Additional works include adjustments of areas according to specific requirements, installed equipment and the type of room (offices, operational area, and workrooms).

1.3  Following are the main guidelines for building E upgrade: 

2. Walls

2.1 The wall shall be cleaned, plaster repaired and repainted. (see C12/15. Finishes)

3. Inspectors and Custom Agent rooms

3.1  In building E that area undergoes the major change, requiring:

· Redesign and reorganization of the room for its new needs; including enlarging the room on account of the customs agent room.  

· Opening of additional entrance/exit at customs agent room – a new door between the room and the manual area (app. 90 cm)
3.2 Works include disassembly and installation of the following: 

· Doors - new doors.

· Windows - new windows.

· Partitions - interior partitions.

· Floor - new porcelain granite tile coverings. 

· Ceiling - to new ceiling trays for acoustic ceiling.

· Curtains - new durable curtains / interior shading elements. 

· Receptionist counter - opening a small window and counter for customs agent reception.

3.3 Painting after doing installations and plaster repairs
4. Traffic Control room (second floor)

4.1 This room will be redesigned to its new operational functions – as 24/7 Security and Control Center.  

4.2 The works include equipment disassembly to install the new one and replacement of the following: 

· Floor - to porcelain granite tile coverings floor. 

· Ceiling - to new ceiling trays for acoustic ceiling.

· Entrance door - new door (app. 90 cm).

· Curtains - new durable curtains / interior shading elements. 

4.3 Painting after doing installations and plaster repairs.

5. Outdoor stairway (to second floor)  


The escape door shall be replaced to a new one complying with Israel standards.

6. Service Area

6.1 Toilets 

6.1.1 All toilets will be replaced as part of the project.

6.1.2 This includes:

· Disassembly and installation of new ceramic tiles coverings on walls and floor, ceiling trays, bathroom fixtures.

· Painting after doing plaster repairs.

6.1.3 The works according to the guidelines C8, C12/20. - Miscellaneous.

6.2 Kitchenettes.  

6.2.1 All kitchenettes will be replaced as part of the project.

6.2.2 Reorganizing kitchenettes and dining areas including:

a. Plaster repairs and Painting.

b. Supply and Installation of kitchenette electric appliances:

· Toaster, microwave, electric stove-top (2 blades), kettle, refrigerator

c. Supply and installation of a dinning table and chairs.

d. Disassembly and installation of: new ceramic tiles coverings on walls and floor (ANTI SLIP), ceiling trays, cabinets. 

e. Marble (Caesar) countertop. 

6.2.3 The works according to the guidelines: C9 - Kitchenettes, C12/13.7 - cabinets in the Kitchenettes.

6.3 Shelter / Team room
6.3.1 Replacement of the sealing rubbers on the entrance of the shelter door. 

6.3.2
Supply and Installation of a wall TV (Led 42”).  

BUILDINGS G (two cabins at area G) 

The entrance and exit from the public road is through gate buildings - cabins (G1, G2). These cabins shall be replaced/renewed as part of the project. 

1. Entrance Cabin (G1)

1.1 The cabin shall be replaced by a new structure designed to the functional needs as defined in Sections 3 and 4.

2. Exit Cabin (G2)

2.1 The exit cabin (G2) shall be renovated, works shall include disassembly and installation of new: 

· Floor and wall tiles - of porcelain granite tile floor coverings and walls up to the windows height;

· Ceiling - new ceiling trays for acoustic ceiling.

· Window coverings against sun / shading elements.

· Outdoor walls “Locobond “- rinsing walls. 

2.2 Painting after doing plaster repairs

2.3 Protection poles - change of the poles around the buildings

BUILDINGS A (2 Check-in Cabins)

The two check-in cabins are located near the entrance from the port. These cabins (A1, A2) shall be replaced/renewed as part of the project. 

1. Check-in Cabin (A1)

1.1 The A1 cabin shall be replaced by a new structure designed to the functional needs as defined in Sections 3 and 4.

1.2 The A2 Check-in cabin shall be renovated and will include disassembly and installation of: 

· Floor and wall tiles - of porcelain granite tile floor coverings and walls up to the windows height

· Painting after doing plaster repairs.

· Ceiling - new ceiling trays for acoustic ceiling.

· Window coverings against sun / shading elements.

· Outdoor walls “ Locobond “- rinsing walls. 

1.3 Protection poles - replacement of the poles around the buildings.

A3
General Definitions


In this chapter, usually, terms appearing in the left column will have the meaning defined in the right column below, except if the context indicates otherwise.

	Term
	Meaning

	Client/Customer
	 Israeli Ministry of Finance/ Israel Tax Authority (I.T.A)

	 User
	Division of Customs and V.A.T. 

	 Manager
	The manager to be appointed by the Client from time to time, including any person authorized by the manager for the purposes of the contract.

	Inspector
	A person appointed in writing from time to time by the project manager in order to supervise execution of the work or any part thereof.

	Contractor 
	Includes the representatives of the Contractor, his workers, agents, authorized signatories, and including all subcontractors working in the name of or for the Contractor in carrying out the work.

	Port authority
	ASHDOD Port Authority

	Local committee
	ASHDOD Local Authority committee


	Planner
	Architect, planner or consultant appointed by the Contractor for the purposes of this SOW.

	 Work or works
	Planning and execution of all works, buildings and completing the project as specified in this SOW and in accordance with the instructions in its annexes, including all work demanded from the Contractor by the Client and/or the inspector in accordance with the contract and including any temporary work required for their execution. Without detracting from the general nature of the preceding definition, it is agreed that the work also includes the following components:


	Term
	Meaning

	
	All development work in the area of the land required to construct the project, including roads, sidewalks, drainage, ventilation, lighting, electricity, telephones, fire detection and extinguishing, security, communication and all such approved, among others, by the Client.

	
	Responsibility of a Contractor’s engineer towards the local planning and building committee, to perform the inspection(s) and/or report(s) in accordance with the progress of execution and according to the requirements of the law, including engineer’s signature on an appropriate obligation towards the above local committee.

	
	Fulfilling all obligations required to get the building license (s) and to fulfill the requirements and obligations of the building license(s), as well as execution of the work in accordance to it/them and in accordance with the demands of the relevant planning authorities (including the civil defense regulations for protected areas, electric corporation, Bezeq Corp., municipality, etc.), including all that relates to completing the work, including all work of coordination and/or dealing with the above bodies and/or authorities for the connection of the units in the project to various infrastructure networks (water, sewage, electricity, communication, etc.), inspection of the work and receipt of approval from the above bodies and/or authorities to perform the connection(s) (example form 4 and similar), and receipt of municipal permit to occupy, certificate of end of work and receipt of certificate of completion.

	Work for measurement
	Such part of the work for which specific provision has been made in one of the documents of the SOW that it will be measured.

	Temporary work or temporary building
	Any work or building required on a temporary basis, in order to perform the work or in connection with the work.


	Term
	Meaning


	Execution of the work
	Execution of all the work in full and completely according to this SOW at excellent quality and to the satisfaction of the inspector, the manager, the Client and the user.

	Work site
	The land on which, through which, under which or over which the work will be performed, and its near surroundings, including all the ground that may be put at the disposal of the Contractor in order to perform his obligations.

	Order to start work (AEDC)
	The day when the Contract is approved by the Client.

	Act of God
	Only the following events will be included: war, enemy invasion, battles with armed forces of an enemy country (whether war has been declared or not), or natural disaster. To remove all doubt, the following will not be defined  “acts of God” for this purpose: days of rain, call-up to military service, curfew, disturbances, events related to Judea, Samaria and Gaza  (riots), strikes and lockouts.

	Plans
	Plans constitute an inseparable part of the contract - including all changes in plans approved in writing by the Client or by the inspector concerned with this contract, whether they are plans from the Client, the Contractor, the user or any other statutory body, and also any other plan that may be approved in writing from time to time by the Client or by the inspector concerned with this SOW.


PART B - GENERAL 

B1.
Requirements of this SOW


It is hereby agreed that the requirements of this SOW are minimum basic requirements that serve as guidelines for the Contractor’s preliminary planning as to the form, nature and quality of the building.


The upgrading will be implemented according to Contractor’s plans approved by the Client and after receiving all the approvals required by law and as specified in the documents of this SOW.


It should be noted that the Client is ordering a complete property suitable for operation from all points of view, wherein each part fulfills its specific functions (unless noted otherwise), and even if some part or other were not specifically required in the documents of this SOW. (For example, no door will be without a handle, a steel part not galvanized or painted, part of a wall without finish adequate for its purpose, etc).
B2.
Compliance


Planning and execution of the project will comply with all the laws, regulations, standards, instructions and standard specifications, including:

1.
Instructions and guidelines within the framework of this SOW with all its annexes.

2.
Urban Construction Planning regulations.

3.
Rules and guidelines of the Local Committee and/or the Engineering Administration of ASHDOD Municipality.

4.
Rules and guidelines of other statutory bodies and authorities (such as: civil defense regulations for protected areas, fire-fighting brigade, Ministry of Health, Ministry of Labor, Ministry of Environment, Electric Corporation, Bezeq, Israel Police, security  services, the user’s security officer, etc.).

5.
Instructions from the Client’s consultants.

6.
Planning and Building Law and regulations.

7.
Engineers and Architects Law and Engineers and Architects Regulations.

8.
Contractors Registration Law and Contractors Registration Regulations. 

9.
Sanitary installation rules.

10.
Regulations for the disabled in public buildings, Ministry of the Interior.

11.
General Specifications for Building Work (Blue Book) - Min. of Defense/Publishers - all chapters.

12.
Standards from the Standards Institution of Israel (SII), and in their absence, Institution Specifications (ISIS). In the absence of relevant Israeli standards or Institution Specifications, standards from the U.S.A., Great Britain, France or Germany, approved by the Client;

13.
Safety in the Workplace Order (New Version) - Safety and Welfare Institution.

14.
Electricity Law - Safety and Welfare Institution.

15.
Safety Regulations in the Workplace.

All the laws, regulations, standards, rules, standard specifications and guidelines will be in their fullest and latest editions before the order to start work.

All the above documents constitute together the contract documentation, whether they are annexed to it or not. The Contractor declares hereby that he has in his possession all the specifications mentioned in this SOW, that he has read and understood them, that he has received all the explanations that he requested and that he undertakes to perform his work in compliance with the requirements defined in them.

B3.
Contractor’s supervision -management team

1.
The Contractor undertakes to employ throughout the planning and execution period a professional engineering management team (hereinafter: the team), of a high professional level and with proven experience in carrying out projects similar in their volume and nature to the work subject of this SOW.

2.
The team will manage, coordinate and supervise on behalf of the Contractor all the planning and execution work undertaken by the Contractor in the course of the design, approval, execution and operation stages, and the period of warranty.

3.
The team that will handle the project as stated above will include as a minimum the following:

a.
The project manager on behalf of the Contractor who will coordinate and manage all the planning and execution work and will be the point of contact for all communications from the Client or the user.

b.
Planning manager, who will manage, coordinate and supervise all planning work undertaken by the Contractor.

c.
Experienced and competent execution engineer, responsible for managing the work at the site.

d.
Quality control manager.

e.
Experienced and competent supervisor with high level of English and Hebrew language.
4.
The Contractor undertakes that the team will manage all the work closely and will verify fulfillment of the conditions in this SOW.

5.
The project manager on behalf of the Contractor, the planning manager and the execution engineer will be empowered by the Contractor to make decisions on matters concerning work on and implementation of the contract, and will be empowered to represent the Contractor towards the Client in all the mentioned matters.

6.
Any instruction or announcement given by the Client to Contractor’s project manager, to Contractor’s planning manager or to the execution engineer, will be regarded as given to the Contractor.

7.
It is hereby clear that by employing the members of the team or any one of them, the Contractor is not relieved from his responsibilities and undertakings according to this SOW or to any legal ruling, in part or in full, and will not reduce in any way the Contractor’s exclusive responsibility for the correct and full execution of the work in accordance with this SOW.

B4.
Designers employed by the Contractor in Israel

1.
All planning work required to be performed in Israel, according to this SOW, will be performed at the expense of the Contractor and by licensed architects and engineers, whether working independently and/or as employees of the Contractor.

2.
The designers shall be qualified and licensed according to the applicable Israeli laws, regulations and standards.

3.
All designers will have professional experience of at least 5 years and proven experience in planning large-scale projects and office buildings.

4.
The Client is entitled to demand the addition of a designer or designer’s expert in their field, if in his opinion they were not included in the list submitted by the Contractor.

5.
The Contractor’s agreement with the designers will include, among others, a clear undertaking on the designer’s part, both towards the Contractor and towards the Client, to perform the planning work at a high professional level, according to all professional rules, in accordance with the guidelines and the timetable included in this SOW.

B5.
Planning and supervision services

1.
The planning and supervision services to be supplied by the Contractor are as follows:

a.
Planning management.

b.
Architecture, Interior design, furniture.

c.
Construction.

d.
Thermal and sanitary installations.

e.
Electricity.

f.
Air-conditioning, cooling, heating and ventilation.

g.
Landscaping and development of the grounds.

h.
Traffic and transportation engineering.

i.
Safety.

j.
Communication, Telephone and PA systems.

k.
Ground and foundation engineering.

l.
Low voltage - security and building supervision installations.

m.
Fire detection and extinguishing

n.
Others, as needed.

2.
In addition, the Contractor will avail himself of professional consulting in areas such as: acoustics, aluminum, sealing, conveying and lifting equipment, illumination, operation and maintenance, raised flooring etc., in any field required.

3.
The services of all planners/designers will be provided throughout the period of execution of the facility, including the warranty period.

B6.
Approval of designers/planners


The Contractor will submit within 2 weeks AEDC the list of designers/planners and consultants in a detailed form as follows:

	Serial No.
	Planning specialty
	Name
	Reg. No.
	Qualified in year
	Address
	Phone & Fax

	01
	Planning manager
	
	
	
	
	

	02
	Architecture Interior design

Furniture
	
	
	
	
	

	03
	Construction
	
	
	
	
	

	04
	Thermal and sanitary

installation
	
	
	
	
	

	05
	Electricity
	
	
	
	
	

	06
	Air conditioning,

cooling, heating,

ventilation
	
	
	
	
	

	07
	Landscaping

and ground

development
	
	
	
	
	

	08
	Traffic and transport engineering
	
	
	
	
	


	Serial No.
	Planning specialty
	Name
	Reg. No.
	Qualified in year
	Address
	Phone & Fax

	09
	Safety
	
	
	
	
	

	10
	Communications, Telephone , PA systems
	
	
	
	
	

	11
	
	
	
	
	
	

	12
	Security and Building supervision systems
	
	
	
	
	

	13
	Fire detection and extinguishing
	
	
	
	
	

	14
	Other
	
	
	
	
	


B7.
CAD integration

1.
All designers on behalf of the Contractor must work with CAD integration. Planning work will be performed according to procedures defined in advance under the responsibility of the planning manager, and they will guarantee full cooperation and coordination between the designers. The working software will be of the AutoCAD type, or compatible.

2.
After completing the planning and its approval, the designers will transfer to the Client for his use a set of CD‘s describing the approved planning in all disciplines. The CD’s will be of a reputable and recognized manufacturer.

3.
After completing execution, the planners and/or subcontractors of systems on behalf of the Contractor will transfer to the Client a full set of the executed work (as made), in addition to the documentation required in this tender.

4.
Written documents, such as technical specifications, will be typed in a word processor such as Word for Windows environment, or a compatible processor.

5.
All computerized plans will have unified and standardized measurements, and will bear margin strips - all according to the detailed guidelines of the Client. The margin strips will include the Client’s logo, names, addresses and telephone and fax numbers of the planners and consultants, updating list, distribution list, status of the plan, scale, specification of the designers who inspected and approved it, file number and version number, name of the program and number of the program.

B8.
Fees for testing samplings and materials
The fees for testing samplings and materials will be at the expense of the Contractor. The Contractor will pay directly to the laboratories the testing fees. The Client reserves the right to:

1.
Determine which laboratories will perform the tests.

2. Order execution of the tests.

B9.
Work at night and overtime hours


The Contractor will not be entitled to demand any additional payment if, in order to comply with the fulfillment times for execution set in the contract, he is obliged to work more than one shift per day, or if he has to work at night. 

B10.
Completion of the building and completion certificate according to the Planning and Construction Law

1.
The completion certificate will be issued to the Contractor after fulfilling all the following conditions:

a
Delivery of the site to the Client in accordance with all conditions in the contract.

2.
After finishing the work, the Contractor undertakes to provide the Client with the certificates of completion of the building, legally signed, as follows:

3.
The Contractor’s execution engineer undertakes to sign any required form as the engineer responsible for execution of the structure and all that is required by law.

4.
Delivery of the building will not take place under any circumstances before connection of the building to the electricity, water and drainage networks, before receipt of the Bezeq approval of the infrastructure, and before confirmation from the civil defense authorities for protected areas.

5.
Handling of the requests for infrastructure connection will be as specified in this SOW.

B11.
Topographic map


Planning of the site will be based on a topographic map, drawn on a 1:250 scale, and signed by a licensed surveyor. 


The map will be drawn according to the planning and building regulations and according to the guidelines of the engineering administration, and will be updated to a date not earlier than 6 months before the time when the map is submitted for approval by the engineering administration.


The Contractor at his expense will prepare the map.

B12.
Execution by registered Contractors 


All Contractor and/or Sub-contractors employed by the Contractor for construction, production or installation of buildings, infrastructure, systems or any other component of the project, should have the proper qualification or/and licensing for the type or classification of work.

PART C - GENERAL PLANNING REQUIREMENTS

C1.
Nature of the requirements

The requirements refer to:

1.
Architectural planning, construction and systems of all installations and auxiliary areas attached to them.

2.
All other planning/planning work required to construct the buildings, ready on a turnkey basis.

C2.
Deviations and/or changes of planning requirements
1.
The Contractor must base his planning on the planning requirements put forward in the documents of this SOW. No deviation from the planning requirements beyond the deviations allowed in the special specifications, general specifications, Israeli standards and planning requirements are acceptable. On the other hand, any addition above what is required in the guidelines at any stage of planning or execution, on the Contractor’s initiative, requires in each case the Client’s approval and will be considered as included in the price of the Contractor’s offer and no increment will be paid on its account.


The Client is entitled at any stage to demand changes in the planning requirements. The changes will be presented in writing or as an addition to the planning instructions.

C3.
Personnel at the site 

1.
Employees at the site:

Employees - 50 workers 

2.
Visiting the site:

About 250 every day, 10% of whom women (in addition to employees)

3.
Normal working hours – defined at section 2

The nature of the work might require extend, overtime working hours. 

4.
Planning must take into account an entrance for the disabled, according to regulations.

C4.
Frame of the buildings 

1.
The structural frame is concrete with a combination of steel construction elements protected against fire with a reinforced concrete structure - all of them calculated according to Israeli standards. The steel elements are 100% resistant to sea atmosphere (sulfates and chlorides).

The protected space is made reinforced concrete and planned according to the Civil Defense instructions.

2.
Resistance to loads, resistance to a situation of destruction under normal conditions of use, resistance to a situation of destruction at the time of an earthquake, resistance to situation of destruction following the effects of temperature changes, resistance to fire, resistance to penetration of air, resistance to penetration of water, wind strength, thermal insulation capacity and acoustic insulation capacity, all as specified in the relevant Israeli standards.

C5.
External walls

1.
Exterior finishes - as specified in the planning and development instructions for building for execution, and as specified in the guidelines file of the Ashdod Municipality engineering administration.


The above facing materials will cover the entire external surface of the building.


The external walls will be thermally insulated.

2.
The exterior finishing materials will be resistant to weathering and extreme air pollution, to which they will be exposed during the lifetime of the external wall, without being damaged in a way that may cause failure. Likewise, they will be resistant to severe sea atmosphere.


The exterior finish will not break, crack, pit, erode, fall or lose its color under extreme environmental conditions (solar radiation, rain, wind, sand storms, temperature changes, salty air, chemicals, etc.). In addition, it will not lose its capacity to protect the wall without any need for preventive maintenance during an effective life of at least 60 years. If painted cement - 30 years. Paint will be warranted for 5 years.

The design will prevent erosion of seams allowing penetration of water, humidity, wind or dirt through spaces or joints between adjoining building components, between different building parts and between building frames/carpentry and external walls.


The effective life of the sealing materials or enclosed seals that can be changed easily (full accessibility) will be at least 10 years.


The life of a seal that cannot be changed will be at least 60 years.


External walls will be resistant to attack from bacteria, other organisms, insects, birds and animals of any type.


When the walls have materials subject to attack as described above, appropriate treatment of the material liable to attack must be planned, to give it a protective coating to ensure the resistance of the entire wall during its projected life.


The design must guarantee full protection against corrosion of metallic elements in the outside walls.

3.
Coatings that face outward will be applied with special attention to end details and special joints, including: coating cornices, window sills (joins with vertical side risers), door thresholds, end details of finishes, anchoring grills and handrails, ensuring stability of facing plates (prevention of falls), etc.

4.
Application of the finishes will be accompanied by constant tests of the quality of the finishing materials and the workmanship, paying special attention to:

a.
Tests of mechanical resistance, to test the strength of mechanical attachments to walls.

b.
Spray tests, to test the quality of the sealing.

c.
Quality tests for finishing materials, testing absence of cracks, breaks, resistance to UV radiation, resistance to hail, resistance to temperature differences, resistance to sand storms, absence of fading, etc.

5. 
Inside finishes - smooth inside plastering or painted plasterboard, as specified. 

In the protected area, the finishes will comply with the instructions of the civil defense regulations for protected areas.

6. All external walls and roofs, independent of their structure (building, shed  or warehouse), especially any non air-conditioned open structure, will be thermally insulated to provide comfortable working environment.  

C6.
Roofs/Ceilings/Floors 

1. 
under normal conditions of use, resistance to a borderline situation of destruction at the time of an earthquake, resistance to a borderline situation of destruction following the effects of temperature changes, resistance to fire, resistance to penetration of air, resistance to penetration of water, resistance to the force of wind, thermal insulation capacity and acoustic insulation capacity - as specified in the relevant Israeli standards.

2.
Access to the roof - through a flight of stairs and by elevator.


Outside stairs, giving access to the roof, will be planned for all the buildings, to be used for the maintenance of the roofs and the equipment installed there.  

3.
Shape of the roof - according to the directions in the detailed construction plan and directions from the engineering administration.

4.
Machine rooms, equipment, storage containers, etc. whose location was not defined in the SOW documents, and about which there are alternatives regarding their placement, can be integrated on the roof.

5.
It should be stressed that especially light roofs will provide acoustic and thermal solution to the building.

C7.
Internal partitions

1.
Type of partition
a.
Walls will be made of concrete with finish, complying with standards and regulations, according to this SOW documents and according to the inter-office specification.

b.
Walls of toilets, storerooms, kitchens and security rooms (safes), will be built of concrete blocks in 10 or 20 cm thickness, plastered and painted, according to this SOW documents and according to the inter-office specification.

c.
Separation partitions between offices and between offices and corridors will be made of painted plasterboard on a light construction of metallic profiles, according to this SOW documents and according to the inter-office specification.

2. Resistance to a borderline situation of service - as specified in Israeli standards.

3.
Fire resistance
a.
Fire resistance of partitions not bearing loads will be at least as specified below:

	Number
	Type of partition
	Minimum fire resistance (hours)

	1
	Partitions between office spaces or others and the staircase
	1 1/2

	2
	Partitions between office spaces or others and public passages
	1

	3
	Double partitions with expansion joint
	2


b.
Partitions will be made of materials that do not ignite easily and the emission of poisonous gases, smoke, and dripping from them do not constitute an excessive risk during a fire. The partitions and all their layers will have a fire rating, as defined in Israeli Standard 755, at least as required in Israeli Standard 921, according to the building classification, placing of the partition, type of partition, etc.

c.
Ducts and openings for utilities (electric systems and air conditioning ducts) will not damage the quality of partitions from the standpoint of flammability, gases, smoke and dripping, and will not enable passage of fire and smoke to the floor and from one closed space to another.


Openings and ducts for the introduction of sanitary installation, electrical installation, air-conditioning, etc. will be coated with a material equivalent to or better than the material from which the partition is made.


From the standpoint of the 3 parameters for rating, specified in Israeli Standard 755, when the duct, riser (well) or pipe pass from one floor to another, a fire barrier will be installed at the ceiling level. The characteristics of the barrier will comply at least with the requirements listed for the ceiling.

4.
Thermal insulation

Excessive loss of heat must be prevented and the risk of condensation on partitions between an air-conditioned space and a public space (such as the staircase) or a technical space (pump rooms, etc.) that is not air-conditioned must be reduced. 


The average resistance to heat transmission required of partitions between an air-conditioned space and public spaces that are not air conditioned will be not less than 0.5 (m2 / oC / watt).

5.
Acoustic insulation

Partitions between office rooms and public spaces will enable adequate acoustic insulation between the operations that take place in the different spaces. If no other requirement is specified, the airless acoustic insulation index of the separation partitions will be at least as follows:

a.
Between ordinary office and ordinary office - 45 -STC.

b.
Between ordinary office and corridor, passage - 45 - STC.

6.
Durability
a.
Attention must be paid to the fact that the partition must enable hanging objects for long times without extracting or disconnecting the connectors (nails, screws, etc.). The planning of the partitions will ensure the possibility of hanging the following loads on them by using any type of connector, without disconnecting the connectors, extracting them, etc.:

1)
Load of 700 newtons applied perpendicular to the partition in the direction of extraction.

2)
Load of 500 newtons applied parallel to the face of the partition at a distance of up to 20 cm from the face.

3)
Load of 100 newtons hanging on a hanger or nail parallel to the face of the partition, while the nail itself is bent at a different angle to the face of the wall.

b.
Design will ensure that the functioning of an internal partition will be not be damaged by mechanical blows.

7.
Appearance

Regarding partitions made of component parts, care must be taken that the joints do not detract from the partition’s appearance.

a.
When joints are hidden under a coating layer that covers the entire face of the partition: there will be no projection, depression or visible cracks at the joints between the components, or within the components themselves.

b.
When the joints are hidden by local means alone (edge tiles, strips, tapes, etc.): the joint hiding elements will be securely fixed on the partition without leaving at any place a separation visible to the unassisted eye at a distance of 1.0 meter.

C8.
Toilette services

The sanitary structure will include the following:

1.
Toilet services, separate for men and women according to the updated sanitary code, the specifications in the architectural planning.

2.
Showers.

C9.
Kitchenettes

1.
Kitchenettes will include the following: 

2.
The kitchenettes are designed for the preparation of hot beverages and the supply of cold drinks and food storage for the employees.

3.
Equipment in each kitchenette:

a.
Work counter (marble), measuring at least 65x300 cm.

b.
Lower cabinet under the counter and upper cabinet at a height of 75 cm above it, with length equal to that of the work counter (see par. 13.7)

c.
Kitchen sink and hot/cold water mixing faucet.

d.
Tableware drying device, integrated in the cabinets.

4.
The counter and sink, the finishes, the cabinets, the electric installation, and the sanitary installation, are included in the work contents.

C10.
Furniture (see Sub-section F)

1.
The following furniture items will be considered fixed and specialized furniture:

a.
Booths, counters, and reception windows.

b.
Office and Control desks and chairs.

c.
Storage cabinets and work counters in kitchenettes.

d.
Wall cabinets and shelves for files and storage (fixed and adapted to a special location).

e.
Writing boards.

f.
Hangers, hanging strips, protective strips and decorative strips.

g.
Fixed specialized furniture according to special requirements.

h.
Concealing cabinets for A/C Fan and Coil units.

i.
Others.

2.
All furniture items for which the Contractor is responsible will be characterized and defined in a detailed and complete manner, in accordance with the following detailed guidelines, and will find expression in the planning of the detailed layout of the building.

3.
In the detailed planning of the furniture, special attention will be given to the following planning principles:

a.
Full compliance with the operating requirements of the user.

b.
Adaptation of the planning to the building’s space characteristics and the general furniture system, in coordination with the building planner.

c.
Using materials, finishes and hardware intended for heavy duty and anti-vandalism, in order to ensure functional operation at a suitable level for a long time.

d. 
Preferred use of standard products, with long durability, in order to enable future additions of identical or similar items.

e.
Maximum flexibility in attaching auxiliary equipment and accessories, and installing end units.

f.
Long term ease and convenience of maintainability.

g.
Accuracy in practical attainment of the level of precision.

h.
Maximum modularity to enable flexibility for possible future changes, and to improve quality and viability.

i.
Furniture will be based on sub-assemblies (sub-modules) manufactured as complete industrialized units and which can be reinstalled at any time. The connection between the sub-assemblies will be performed with suitable hardware or bolts.

4. The detailed planning of the fixed and specialized furniture requires the Client’s approval.

C11.
Internal markings

1.
The internal markings detailed below are included in the work:

a.
Signs/pictograms on toilet doors.

b.
Signs/pictograms on the different built-in cabinets (electrical, communications, fire-fighting, gas, cleaning, etc.), description of the types of piping, indication of numbers of circuits, control systems, etc.

c.
Signs/pictograms related to escape routes and safety, as required by regulations.

d.
Signs/pictograms related to protected spaces on the floors, as required in the regulations (directions to them and signs within them).

2. Other signs in the building (signs to direct traffic within the building, defining smoking corners, signs on doors, etc.) will be defined by the Client before occupation of the site, and will be supplied by the Contractor and mounted in the building.

3. All signs will be in Hebrew.

C12.
Integration of engineering systems
1.
General


Design of the building will include passageways/openings/sleeves in parts of the building frame, for the passage of ducts/pipes/cables of the different systems, different from side to side.


Planning and execution of passageways/openings/sleeves as required for designing the systems, with an increment of at least 25% reserve for future passing of ducts/pipes/cables by the user must be taken into consideration. 

2.
Working conditions

2.1
Activities in the facility will be carried out 24 hours a day. In view of the fact that people will be present in the facility and in the different buildings, optimum solutions must be given to the working conditions as reflected in:

2.2
Lighting - Ensuring lighting appropriate to the effort of vision, the environmental conditions outside and inside, and particularly work in front of computer monitors.

2.3
Acoustics -Ensuring a level of acoustic insulation and noise absorption under various conditions.

2.4
Temperature -Ensuring a level of comfortable temperature (air- condition, thermal insulation) under various conditions.

2.5
Passages - The width of passages according to human engineering criteria and in accordance with the number of people who might be using them in emergencies and in normal times (including escape passages).

2.6
Toilets - Preparing toilets of a high standard in respect of shape, advance preparation, ease of maintenance and cleaning.

2.7
Maintenance and cleaning - In all stages of planning, the subject of maintaining the facility and the different buildings including systems, and preserving cleanliness, must be taken into consideration.

3.
Safety

3.1
Because of the nature of the facility and particularly the radiography building (x-ray screening site) and the importance of the systems in it, a higher than usual level of safety is necessary. 


It is required that already in the planning stages an expert safety consultant will plan, approve and supervise the work. 

3.2
Safety issues will be emphasized in the following subjects:

3.2.1
An operation system that will enable:

3.2.1.1
Command and control of the screening procedure, with special attention paid to the subject of radiation safety.

3.2.1.2
Control of failures in the service systems (air-conditioning, electricity, etc.) with possible safety repercussions.

3.2.2
An automatic fire-extinguishing system in all electric panels.

3.2.3
Control system for fire detection in the building

3.3
Design highlights:

3.3.1
Use non-flammable materials, such as: electric cables with self-extinguishing coating that does not give off poisons, and fire-proof or fire-resistant materials, etc.

3.3.2
Insure traffic safety for vehicles, pedestrians and workers, both in the facility’s grounds and inside the buildings.

3.3.3
Openings and escape stairs 

3.3.4
Installing of emergency lighting in the different buildings and on the facility’s grounds.

3.3.5
Installing hydrants in the facility’s grounds and in the different buildings;

3.3.6
Preparing safety devices to prevent propagation of fires through the air-conditioning system.

3.3.7
Determining fire zones and insulating them (sealing cable wells between floors, fire doors, etc.).

3.3.8
Removal of smoke and poisonous gases in case of fire or other exceptional circumstances.

3.3.9
Emergency and manual fire-fighting equipment will be installed both in the facility’s grounds and in the diverse buildings and installations.

3.3.10
Safety signs, including directions for special circumstances (Radiation);

3.3.11
In the electrical system’s room, air conditioning room and accelerator room, doors will be installed in accordance with safety regulations.

4.
Deleted
5.
Operation and maintenance of systems

5.1
Good operation and maintenance of the systems is an important part of maintaining the site. 

5.2
Planning back-up for the different systems will enable operating the site in such a way that will not affect the work.

5.3
The operation of the systems in the building will have the following characteristics:

5.3.1
Routine operation: provide an overall comprehensive picture of the operation and status of the different systems as well as provide command and control of the traffic of vehicles and people. 

5.3.2
Emergency operation (radiation leakage, etc.): command and control on all systems as described in routine operations, but with emphasis on radiography, air-conditioning, electricity, water, fuel systems and systems that are critical for the operation of the site in those circumstances.

5.3.3
Operation during fire: opening and closing doors from the control center, directing people to escape, summoning forces to assist in controlling the fire, etc.

5.4
Maintenance of the systems is an important part of the preservation and operation of the systems in the building, therefore planners must keep in mind the subject of maintenance from the following aspects:

5.4.1
The system will be designed so that in certain circumstances when it is necessary to perform maintenance in the system or in part of it, this will not affect the level of service it gives and will not cause disruptions in the efficient operation of the facility.

5.4.2
Systems will be planned so as to provide simplicity of maintenance (including maintenance tools).

5.4.3
Systems will be planned so as to provide easy access to equipment.

5.4.4
Detailed maintenance instructions in the installation manual will be provided.

5.4.5
The Contractor will provide five copies of the installation manual to include:

· As-made plans on magnetic media and hardcopies

· Installation operational instructions

· Routine maintenance instructions including check schedules for all equipment components. Estimated check durations and estimated durations for emergency treatments.

· Spare parts catalog including parts availability in Israel.

6.
Building materials

6.1
In designing the facility and the various buildings, care will be taken to use materials impervious to fire or fire-resistant, having high strength and long durability, reliability and minimum possibility of harming or damaging the building and its accessories in the course of its routine use.

6.2
While designing the building, different types of materials and solutions will be taken into consideration, such that will enable a minimum of repairs, and in case a repair becomes necessary will enable replacing assemblies and making repairs in the building easily and rapidly.

6.3
While designing the building, consideration will be given to using materials that are easy to clean and do not absorb dirt and dust. Protection of parts of the building (internal sections) from damage or rot caused by washing the floor (in those places where there is no raised floor) is required.

6.4
The site is located near the sea, thus all wall and roof covering will not include steel elements. All other structural materials will be resistant to sea atmosphere.

7.
Cleaning


Planners will take into consideration in all stages of planning the possibility of maintaining cleanliness, from the following aspects:

7.1
Ease and simplicity of cleaning the area of the radiography device detectors.

7.2
Ease and simplicity in vacuuming the dust under the raised floor.

7.3
Easy access to clean lighting fixtures, windows, etc.

7.4
Possibility of cleaning dust and soot accumulated in air-conditioning ducts and in other parts of the building.

7.5
Prevention of entry of dust to the building and escape of air conditioning by designing a system of automatic double doors.

7.6
Preventing the formation of places and spaces of difficult access or inconvenient, which enable accumulation of rubbish and dirt, both in the building and in the furniture.

7.7
Possibility of easy cleaning in the tunnel, both for trucks and to evacuate smoke from the trucks. 

8.
Garbage collection and removal

8.1
The type of work in the facility and its continuous occupation in shifts will constantly produce garbage and waste.

8.2
Garbage comprises two main types:

8.2.1
A large quantity of classified papers that must be destroyed under supervision in a shredder.

8.2.2
Garbage that does not require shredding.

8.3
Consequently, planning for the facility and the buildings will take into account:

8.3.1
Convenient planning of points to gather garbage.

8.3.2
Mounting ashtrays in all places where smoking areas are planned.

8.3.3
Care must be taken in planning to prevent unauthorized disassembly of ashtrays.

8.3.4 A central place to assemble a large quantity of sacks for paper destined for shredding.

8.3.5 Garbage cans to assemble a large quantity paper products;

8.3.6
A convenient route for removal of waste paper and general garbage from the building and out of the facility.

8.3.7
Preventing odor originating in garbage, and preventing the spread of its odor in the building.

8.3.8
Assigning appointed places to store all work tools and cleaning materials (vacuum cleaner).

9.
Acoustics

9.1
The need to partition and maintain rooms with noise sources within the building make it necessary to use good acoustic insulation (ceiling, partitions, doors, ducts and air grills), which will be performed on two levels:

9.1.1
Acoustic absorption, to minimize noise creation in the room where it originates.

9.1.2
Acoustic sealing to prevent transmission of noise or voices from one room to another and out of the building.

9.2
In those rooms defined as noise sources, the level of noise produced may reach up to 60-70 decibels.

9.3
Production of echo in the above rooms for over 0.2-0.5 seconds must be prevented.

9.4
In the area comprising the system control room and the analysis workstations, in addition to the above, complete acoustic separation will be required.

9.5
Between the above rooms and outside area, a reduction of at least 45 decibels is required.

9.6
Acoustic solutions will include the following places:

9.6.1
Joints between the partition and the ceiling.

9.6.2
Opening for passage of cables.

9.6.3
Sealing of doors and windows.

9.6.4
In air-conditioning ducts (will be examined in the course of planning).

9.6.5
Other openings.

9.7
No flammable materials should be used, nor materials that disintegrate or have the capacity to accumulate static electricity.

9.8
In corridors, it is required to install a false ceiling to hide cables and also to enable convenient access for maintenance and repairs.

9.9
The acoustic ceiling will integrate air-conditioning openings, lighting fixtures, fire detectors, etc. according to the requirements of the designers.

9.10
An acoustic ceiling must be performed in all office rooms in all buildings.

10.
Floors

10.1
Two types of floors will be distinguished in the buildings:

10.1.1
Ordinary floor (smoothed concrete with a durable finish and/or paved with terrazzo-style or ceramic floor tiles in building offices.)


Raised/ floating floor.

 10.2
Ordinary floors will be coated with a coating resistant to erosion and that does  


not accumulate static electricity, does not burn and does not emit poisonous    gases in a fire or on heating.

10.3
The floor will be designed for load bearing as follows:

10.3.1
In specific places, about 800 kg/sq.m (communication rooms, etc.).

10.3.2
In the systems and service areas, about 1500 kg/sq.m (the exact load will be set by the system designer).

10.3.3
In offices and administrative and public areas, about 500 kg/sq.m (the exact load will be set by the designer).

10.4
In the service area for service systems (air-conditioning, electricity, communication, etc.) the floor will be ordinary with PVC coating.

10.5
In radiography system control room and computer and communication hardware rooms, the floor will be floating.

10.6
The raised floor will be designed in accordance with the following principles:

10.6.1
The floor will be unitary and will have a load bearing capacity of about 800 kg/sq.m.

10.6.2
The upper facing will be matte in color to prevent glare.

10.6.3
The floor tiles will be made in single pieces and without separating profiles.

10.6.4
The size of the floor tiles will enable lifting by one person (60x60 cm).

10.6.5
Re-installation of a tile will be simple (obviating the need to re-level legs of furnishings).

10.6.6
Floor tiles will be light and resistant to fast erosion (according to the rate of pedestrian traffic), and of a type that does not accumulate static electricity.

10.6.7
The height of the floor will enable easy passage of cables for service systems such as computers, controls, fire detection, etc. In any event, in principle the height will not be less than 35 cm net between the floor of the building and the bottom of the raised floor.

10.6.8
In the case of stepped floors, the side walls of the tiles will be an integral and inseparable part of the floor and will enable replacement and disassembly.

10.6.9
The raised floor tiles will be divided as follows:

a.
Full tiles.

b.
Perforated tiles for air-conditioning (in accordance with air-conditioning planning).

c.
Full tiles with opening for passage of cables.

10.6.10
Acoustic insulation of the raised floor


The raised floor system will solve two main types of acoustic problems:

a.
The floor will enable noise absorption.

b.
The floor will prevent transmission of noise from one space to another in the following sections:

 In the upper section separated with light partitions.

 In the lower section under the raised floor.

10.6.11
Planning and implementation of the floor will be such as to prevent transmission of vibration from instruments or machines mounted on it, to a reasonable degree.

10.6.12
The raised floor will comply with the requirements of fire resistance according to the requirements of the safety consultant. In any event, the designer should abstain from using a floor whose components include components that emit poisonous gases during combustion.

11.
Partitions and transparent partitions

11.1
Interior partitions of the control compound will be light and will enable the purpose of the rooms to be changed.

11.2
It is hereby stressed that adequate advance planning of the construction is required, in order to enable relative ease in future changes (details of assembly of ceiling and raised floor).

11.3
Each partition will be designed to bear attached shelves and hanging shelves with a width of up to 30 cm and stacked one above the other.

11.4
The usable load for each shelf will be about 50 kg per running meter.

11.5
Acoustic insulation of at least 45 decibels including transparent partitions and doors mounted on the same partition.

11.6
The partitions will comply with the requirements of fire resistance according to the definitions of the safety consultant and Israeli standards.

11.7
Transparent partitions will be in frames and will be of a quality and type that enable long life, are not easily scratched, prevent glare and reflections and are noise insulating.

12.
Passages

12.1
Passages not to be changed .

13.
Workshop carpentry and steel frames

13.1
General
13.1.1
The architect for the Contractor will be responsible for designing all details of the doors and gates in the building, making them compatible with other parts of the building and this, among others, by incorporating them in layouts and preparing detailed lists and special specifications for each detail.

13.1.2
Detailed planning of the items and supervision of their manufacture, combined with professional consultant’s advice on the following subjects:

a.
Acoustic doors - in coordination with the building’s acoustics consultant and Client’s requirements (at least in the following rooms: Staff meeting room, Site’s manager office).

b.
Fire doors - approved by the building’s safety consultant.

c.
Security doors - according to clients requirements (instructions given by client’s security officer).

d.
Large/special movable gates - according to instructions from the building’s machinery consultant.

e.
Large/special gates - according to instructions from the building’s construction planner.

f.
Blast-proof doors to protected spaces - according to instructions from the protection consultant.

g.
Radiation-protection doors - according to requirements of radiation protection consultant.

13.1.3
Planning of all items requires the Client’s approval.

13.2
Frames
a.
All frames will be industrially manufactured of bent galvanized steel plate with minimum 2 mm thickness, or of steel profiles intended for this use. Large door frames will be made of bent steel plate of greater thickness with the approval of the Client.

b.
Frames destined to be incorporated in plaster partitions will also be made of bent steel plate, at least 2-mm thick.

c.
A bottom connector to steady the frame will be included.

d.
The shape of the cross section will depend on the use of the door.

e.
The frame will not include rubber cushions to brake the panel, but frames of acoustic doors will include a double slot to incorporate continuous rubber seals around the periphery.

f.
In sanitary services, the bottom of the frames will be specially treated to prevent corrosion and the cross-section of the frame will ensure adequate side coverage on the ceramic tiles.

g.
All doorframes will be hot-galvanized after manufacture and will be painted with an upper coat above a bonding coating.

h.
Frames for electricity, communication, fire-fighting cabinets, wells and so on, will be made industrially of steel plate as above, with full circumference. Finish - as above.

13.3
Panels
13.3.1
In outside openings, only metallic doors or workshop doors (not carpentry doors) will be installed.

13.3.2
The panels of metallic doors will be made of bent steel plate with double walls, centrally filled with acoustic/thermal material.

13.3.3
The panels of carpentry doors will be made of plywood with a minimum thickness of 5 mm on each side, with wood filling (not cardboard honeycomb). The filling will be 100% from the floor bottom to a height of 1 meter, and above that, at least 50%. Edges will be of hardwood (and not PVC).

13.3.4
The finish of metallic door panels will be as specified for frames.

13.3.5
The finish of carpentry door panels will be one of the following alternatives:

a.
Formica (silk finish).

b.
Veneer with lacquer or stamped plywood.

c.
Other equivalent finishes approved by the Client.

13.3.6
At the bottom of the panels, on both sides, decorative metal protective strips will be mounted, glued and screwed to the panel.

13.3.7
Door panels to the security room will be steel protective doors, of the Pladelet type made by MultiLock or equivalent.

13.3.8
Acoustic door panels:

a.
Will be made with two panels of plywood of different thickness (14 and 16 mm).

b.
The central space will incorporate a 1.5 mm thick metal plate, and a 1” layer of rock wool with a density of 80 kg/cu.m.

c.
On the periphery of the panel a double step will be made and rubber sealing profiles inserted.

d.
The threshold will incorporate a Schall-EX mechanism made by Athmer or equivalent, with counter-profile.

13.3.9
Electricity, communication, fire-fighting cabinet doors, doors to wells, etc., will be made of bent steel plate with single wall, finished as above. Hinges and locks will have hidden mounting. Handles will be recessed.

13.4
Doors Hardware
a.
Each door will have three hinges, according to Israel standards, appropriate to the weight of the door. Hinges will be inserted in the frames so as to be hidden.

b.
Entrance doors to departments and sanitary services will include automatic closing devices, of heavy-duty type.

c.
Each door will have a stopper and a holder to keep the door open, of heavy-duty type.

d.
Each panel will have a cylinder lock of the Rav mafteah (Multi-Key) type with selectable levels of locking - in coordination with and under the guidance of the user’s security officer, in a hierarchy of up to 4 levels.

e.
Special locking procedures including special arrangements for controlled-access sections, in coordination with the user’s security officer. Electric locks will be installed in the doors to controlled-access rooms.

f.
All handles will be metallic (not plastic), with panels (not rosettes).

g.
Toilet doors incorporate Occupied-Vacant locks that can be disassembled from the outside.

h.
Panic doors will be installed as required by the regulations.

i.
Water shields will be installed on the bottom of doors opening to the outside.

j.
Standard mezuzot will be supplied and mounted by the Contractor on all doors (except toilet doors).

k.
On two-panel doors, reversible hidden hinges will be installed, of heavy-duty type.

l.
Protective doors for the security rooms will include an opening lock of combination type.

m.
Controlled doors with electric locks will be installed with a metal blind frame and tubing to supply power, intercom, reader and electric lock.

n.
A magnetic lock will be mounted in controlled escape doors, which will be automatically released if fire is detected.

o.
On double-panel doors, a special device will be mounted to pass a power cable to the electric lock.

13.5
Skylights, screens, latticework
a.
Skylights will be closed with tempered or plated glass. Thickness according to Israeli standards.

b.
Ventilation grills/screens will be installed as required by regulations or as demanded by the air-conditioning planner (return air). Introducing superfluous ventilation grills/screens should be avoided, and they must not be included in acoustic rooms.

13.6
Measurements, types of opening and direction of opening
a.
Width and height measurements of doors will be modular according to Israeli standards.

b.
The door to at toilet will have a minimum width of 0.70 m.


The door to an office will have a minimum width of 0.9 m.

c.
Doors intended for the use of the disabled, including the entrance to the disabled toilet, will have a minimum width of 1.0 m.

d.
Width of the doors will be in accordance with the requirements of the safety regulations.

e.
The type of opening and direction of opening of the doors will be in accordance with the requirements of the safety regulations and the civil defense regulations for protected areas.

f.
Sliding doors should be used as little as possible. In case of a sliding door being used, an aluminum quiet track should be incorporated.

g.
Swing doors should be used as little as possible. If a swing door is used, a glass window should be incorporated.

h.
Blast-proof doors for protected spaces will be in accordance with the requirements of the regulations of the civil defense regulations for protected areas and the specifications of the Israel Standards Institution.

i.
A 360-degree rotary door should not be used, except by special approval of the Client.

j.
Fire doors should include windows with glazing and in the measurements set by standards.

13.7 Cabinets in the kitchenettes
13.7.1
Manufacture of the kitchenette cabinets will be according to ISI Specification 49, and the Israeli standards mentioned there, including amendment sheet No.1 to ISI Specification.

13.7.2
Cabinets will be mounted from modular cabinet units (cases), assembled by complete attachment one to another to create a single unit.

13.7.3
The bottom cabinet units will be mounted on legs that will be hidden from view by a removable bottom panel on the front and with a pediment or fixed bottom panel.

13.7.4
Cabinet units will be assembled of wood panels as specified below:

a.
Bottom, top and side walls: 18 mm thick plywood with Formica finish.

b.
Upper wall of the cabinet below the sink: solid wood beams or plywood panels in the front and back (upper face of the unit - open).

c.
Bottom closing panel: 18 mm thick wood block, finished with TAP formica on the outside, or a special plastic panel with rubber seal towards the floor.

d.
Back wall: 5 mm thick plywood with interior Formica finish on the inside of the cabinet (not masonite).

e.
Closing wall strips: 18 mm thick plywood, finished with TAP Formica according to the style of the doors.

f. 
Exterior edges will be covered with TAP Formica.

g.
On side walls of cabinets incorporating shelves, modular preparation will be made (holes) to set shelves at variable heights.

h.
Outside walls of the ends units will be covered with Tap Formica.

i.
Doors to the cabinet units and the drawers will be covered with Formica (1/4 rounded), made of 18 mm thick plywood (covered with white TAP formica).

j.
Internal shelves - of 18 mm thick plywood finished around with TAP formica. In the bottom cabinet - one shelf. In the upper cabinet - 2 shelves.

k.
Open shelves (exterior) - of 18 mm thick plywood covered with TAP formica on all sides.

13.7.5
Drawers

a.
Drawer walls - 14 mm thick plywood panel, finished within by two-sided  formica.

b.
Front side - as specified above.

c.
Each kitchenette will have a cutlery drawer including a plastic cutlery tray. The cutlery tray will fit the drawer perfectly and will be affixed to it. White color.

13.7.6
Hardware

a.
Handles - oven-painted steel.

b.
Door hinges - hidden spring steel hinges with 180-degree opening. Each panel will have 2 hinges.

c.
Drawer slides - telescopic steel drawer slides of Grass type or equivalent.

d.
Adjustable legs (if mounted) - Nehl type or equivalent, 4 legs under each cabinet unit (case).

e.
Hanging shelves - by means of painted steel pins (4 for each shelf), rounded, with at least 7 mm diameter. Also, plastic upper shelf holders will be supplied, to prevent extraction /drop/turning of the shelf in its place.

f.
Flat white rubber absorbers to prevent the noise of slamming doors.

g. Tableware drier with plastic stand, fixed.

13.7.7
Connections
a.
Connections between the walls of the cabinets will be by means of local continuous spline of density to the inspector’s satisfaction, including gluing with a good quality glue.

b.
Connection between cabinets will be by means of a metal bolt with double thread.

13.7.8
Miscellaneous

a.
There must be a good seal between the backs of the cabinets and the ceramic tiles and/or marble surface and/or plastered wall, using white silicone.

b.
The cabinet units will be well packed before leaving the factory, using corrugated carton and/or bubble plastic sheets, in a thorough manner, to ensure prevention of damage of any type to the product during loading, transport, unloading and intermediate storage. Movable parts will be packed and tied so as to prevent them from moving.

c.
After mounting the bottom cabinets, they must be protected against damage that may be caused to them during work by covering them with a thick plastic sheet, acceptable to the inspector.

13.8
Specialized fixed furniture


The specialized fixed furniture will comply with the following principles:

13.8.1
Locking of doors and drawers will be only as required. Hinges will be of the type and number appropriate for the weight of the panel and the frequency of opening.

13.8.2
Drawers will be metallic with integral slides, or of plywood with telescopic slides.

13.8.3
Wood shelves will be of plywood at least 18 mm thick. Unless otherwise specified, work tables will be 72 cm high. The front edge of the tables will be Post Framed or covered with a hardwood strip or covered with an aluminum end strip.

13.8.4
Finish for wooden furniture:

a.
For normal use - on nitrocellulose base.

b.
For heavy duty - two-component lacquer based on polyurethane.

13.8.5
Metallic furniture will be oven-finished with epoxy powder (with polyester).

13.8.6
Absence of damage to items during shipment and until delivery to the user will be assured. In the case of movable furniture items, they must be tied to as to prevent damage during transport and no signs of the tying should be left.

13.8.7
A prototype should be manufactured for approval of each series of items included in the SOW, before mass producing the entire quantity. The item will be manufactured with the same exact materials and finishes and with the same production  methods of the series itself. The prototype must be approved by the Client.

14.
Workshop hardware (aluminum)

14.1
General

14.1.1
Areas of responsibility in planning and supervision:

a.
The basic and detailed planning of the aluminum frames will be the responsibility of the building architect, taking into consideration the location of the items, their measurements, type of opening, principles of the technical specifications and details of connection to the building.

b.
The detailed planning of the aluminum frames will be the responsibility of the aluminum consultant. 

c.
Details of connection of the aluminum frames to the building will be the responsibility of the building architect, in coordination and consultation with the aluminum consultant.

14.1.2
The following points must be taken into consideration in the design of aluminum works:

a.
In the different buildings, windows must be designed for natural illumination and ventilation.

b.
Convenient and easy maintenance (spare parts, cleaning, etc.).

c.
No disturbance in the functionality of the rooms by the adjustment of opening window panels.

d.
Energy conservation, thermal insulation.

e.
Acoustics - consideration must be given to identifying glazing that will prevent acoustic leaks.

14.1.3
 Bars - due to security considerations, bars must be fitted on all windows.

14.1.4
Shading - the designer must provide solutions for shading such as Venetian blinds for all windows, as part of the SOW.

14.2
Quality of the products
a.
The items will be manufactured in a factory under the supervision of the Israel Standards Institution and will bear a quality stamp (Tav Teken).

b.
The items will include all accessories, hardware and original components that constitute a part of assemblies approved by the Quality Stamp. The types of profiles will be appropriate for the type of opening and size of the openings.

c.
In the detailed planning, care must be put to perform adequate joints between the auxiliary frames and the walls, paying special attention to sealing.

d.
All materials and finishes will be of the type that complies with tests according to IS 1068.

e.
All hardware accessories will be of the type intended for heavy duty, resistant to damage and esthetic.

f.
Items will be finished with oven painting or anodized, as the architect may decide, with the approval of the Client.

14.3
Auxiliary frames
a.
Auxiliary frames will be made of bent steel sheet with a minimum thickness of 2.0 mm, according to the size of the opening. The sheet metal will be galvanized. The use of blind frames of wood will not be allowed.

b.
Auxiliary frames will be anchored at the openings by means of split steel anchors, connected with screws with dowel pins (and not clips), and well cemented with cement-rich mortar.

c.
The metal parts will be connected to the auxiliary frames by means of screws on the sides of the items and on their upper part (no reinforcing should be made on the bottom).

14.4
Miscellaneous
a.
In all types of products numbering more than ten items, a prototype will be made for the approval of the designer, before mass-producing the lot.

b.
Concerning modern systems, such as UPVC profiles or combination of aluminum and wood frames, special approval must be obtained from the Client before performing them, demonstrating their adaptation to the requirements, needs and conditions of the relevant standards.

15.
Finishes

15.1
Walls will be painted according to standards and the type of room (offices, workrooms).

15.2
Interior walls, particularly in the accumulator, accelerator and equipment room, will be made with paints resistant to mold, damp and chemicals.

15.3
Colors will be light and will be chosen in coordination with the Client.

15.4
Plastering
15.4.1
Interior plaster


Two layers of plaster with a thickness of at least 15 mm, made with a leveling ruler in both directions and finished with felt.

15.4.2
Galvanized angle screens


All external corners must be reinforced with galvanized angle screens (X.P.M.). Angles will extend the full height of the corner. In openings without frame, galvanized angle screens through the entire circumference of the opening.

15.4.3
Interior plaster in damp places

a.
In kitchenettes and sanitary services, plastering will be done in three layers, including a primer layer, bottom layer and top layer.

b.
The primer layer will have no lime but instead a synthetic binder additive to improve sealing.

c.
The lower layer will have no lime but instead a synthetic binder additive to improve sealing.

d.
The top layer will have a synthetic binder additive to improve sealing.

16.
Height

a.
In specialized rooms (computers, etc.) and technical departments, the height between the raised floor and the acoustic ceiling will be at least 3 m.

b.
The height of the radioscopy rooms, power, etc. will be planned  according to the requirements of the specific equipment.

17.
Drainage

17.1
In all areas where water washing is used, or flooding, water leakage, etc., may happen, appropriate gradients will be planned for the purposes of drainage.

17.2
Drainage under the raised floor will be done so as to ensure draining water to appropriate wells/channels in order to reduce to a minimum the damage to the conduit system and service systems beneath the raised floor.

17.3
Extraction of water from drains/channels will be by means of drainage channels and/or automatic pumps.

18.
Sealing (insulation)

18.1
General
18.1.1
Planning of sealing and insulation will be the responsibility of the building architect and his construction designer, in close cooperation in accordance with the guidelines of the sealing and insulation expert for the Contractor.

18.1.2
The sealing system will be adequate for the characteristics of the building, paying special attention to the following subjects:

a.
Adequacy to the building construction (prefabricated elements, or poured in place, from the standpoint of danger of cracking).

b.
Adequacy to the functionality of the roof as bearing equipment and people, to reduce possible damage to the sealing system.

c.
Adequacy to the climate in the region and resistance of the sealing to radiation.

d.
Prevention of possible failure of wall sealing.

e.
Preventing water penetration under the flooring and its absorption in the walls.

f.
Drainage of the grounds around the building.

g.
Solutions to the output of gutters and water collection.

h.
Sealing basements in a convenient manner from the standpoint of long-lasting seal.

18.1.3
The main building parts to be sealed and insulated that must be presented by the Contractor for the Client’s approval are:

a.
Fundamental cross-section of the roof sealing and insulation.

b.
Gutters.

c.
Parapets.

d.
Exit stairs to the roof and sealing walls on the roof.

e.
Seams.

f.
Bases of machines, antennas, solar heaters, etc.

g.
Diverse finishes connected to sealing.

h.
Solution to handling cold bridges.

i.
Sealing damp rooms (toilets, kitchenettes, etc.).

18.1.4
Sealing materials will be resistant to sea atmosphere.

18.1.5
Warranty period - at least 5 years.

18.2
Roofs Sealing 
18.2.1
The following is the desired roof sealing system:

18.2.1.1
Roof construction 


Roof sealing and insulation will be achieved by light concrete and bituminous sheets.   

18.2.1.2
Gradients 

a.
Minimum gradients in a flat roof will be 2% (along the channel).

b.
Preferred way of producing the gradient: with concrete (smoothed by helicopter). Creating the gradient in the construction roof is preferred. Alternatively, a horizontal roof can be built and the gradient created with foamed light concrete for gradients, with a density of 1200-1400 kg/m2.

18.2.1.3
Sealing materials 

a.
Sealing will be made with improved bituminous sheets.

b.
The sheets will be laid down in two layers (one on top of the other).

c.
The sheets will be of bitumen upgraded with polymers of the S.B.S.   type, with a minimum thickness of 4 mm each.

d.
The sheets will be fully bonded to the base, including the vertical surfaces of edges.

e.
If the sheets are not covered (by paving, insulation panels, etc.), they must receive a top finish of white gravel (on the top sheet).

f.
Sealing finish around edges and around the bases of equipment, by means of an appropriate reinforcing profile made of aluminum and inside sealing with two-component sealing material (alternatively, bases can be prepared for equipment on top of the sealing).

18.2.1.4
Drainage of roofs
a.
Drainage must be done by means of industrial gutters. Gutters must be fully connected to the roof sealing.

b.
The gutter structure must be such that its upper opening will be much wider than the exit opening. The exit-opening diameter of the gutter must be similar to the diameter of the drainpipe according to the engineering calculations.

c.
Gutter downspouts will always drop vertically from a point distant from the roof parapet.

d.
The gutters will be made of sea atmosphere resistant materials.

18.3
Sealing damp room floors
a.
Floors of damp rooms, such as toilets, kitchenettes, etc. will be sealed before putting down the floor. 

b.
Sealing will be done with three bitumen coats and fabric, as specified, or equivalent with approval.

c.
Sealing must create a protective layer on the concrete, and paving should be done with ceramic tiles glued without a sand base.

18.4
Insulation

The insulation system will be adequate for the building’s characteristics, paying special attention to the following subjects:

a.
Thermal insulation on roofs according to the principles of Israeli Standard 1045, as specified for a residential building.

b.
Thermal insulation on exterior walls according to the principles of Israeli Standard 1045, as specified for a residential building, reducing to a minimum the cold bridges and weighing alternatives for the positioning of the insulation (on the inside, on the outside, or in the structure of the wall itself as insulating wall).

c. Thermal insulation on walls adjoining staircases and spaces not air- conditioned. 

d.
Thermal insulation on walls and roofs in spaces not air-conditioned. (for example: manual inspection shed).

18.5
Planning will ensure fulfillment of the following functional requirements:

a.
Prevent the formation of condense on interior surfaces of the outer envelope. For this purpose, a minimum value should be set to the resistance to heat transmission of parts of the envelope and limiting the width of thermal bridges. Everything must relate to the provisions of Israeli Standard 1045, Part 2: Thermal insulation of buildings, schools and kindergartens, Table No. 1.

b.
Conserving energy by limiting heat loss and by capacity for thermal storage by setting a thermal time constant (T.T.C.) of the outer envelope to a value not less than 20 hours.

c.
Limiting the influence of air changes on the loss of energy by defining minimum sealing for windows and doors, so as to ensure that under average winter conditions during heating hours (according to the different areas as defined in Israeli Standard 1045, Part 1), the air change will be one at the most. 

19.
Sanitary installations 
19.1
Sanitary water supply and drainage to evacuate sewage

a.
Water supply will be vertical along special shafts.

b.
The drainage pipes for sewage and dirty water will be in vertical shafts.

c.
The drainage pipes for sewage will be appropriate for intensive use and will have a diameter of not less than 4 inches. Access to cleaning openings will be convenient.

d.
In areas open to the public at large, the drainage pipes for sewage will have a 5-inch diameter.

19.2
Materials and accessories
a.
Steel pipes and pipes of plastic materials complying with the relevant Israeli standards. Steel pipes for water supply will be galvanized schedule 40. The sewage pipes will be made of high-density polyethylene (HDPE) or alternatively of cast iron.

b.
Sanitary facilities will be planned to allow convenient and efficient cleaning of the toilets. Samples of the appliances and the faucets chosen in coordination with the architect; Unless otherwise specified, sanitary appliances will be first class, of good quality white ceramic. 

c.
Water faucets for the urinals will be automatic, operated by electronic proximity detectors.

d.
Flushing the toilet bowls by means of a low flushing container, with dual-quantity flushing mechanism.

e.
Cold and hot water faucets for the wash sinks will be of the flower type, with chrome-nickel finish.

f.
At the side of each sink faucet a liquid soap faucet must be installed, with hidden container and a device for paper towels.

g.
Mirrors must be installed above the sinks, with minimum measurements of 80 x 80 cm for each position. Mirrors will be common to several wash sinks. The configuration, (hidden) connection method, measurements and type of mirror, will be in coordination with the architect and Client’s approval.

h.
Each toilet room will have an automatic electric hand drying apparatus installed (operated by detectors).

i.
Each toilet bowl position will have an external holder for 3 rolls of toilet paper.

j.
For each set of appliances, a cut-off valve will be installed.

k.
Lids for control boxes and floor traps will have a square frame and will be oven-painted with epoxy paint, in a shade matching the color of the floor tiles.

l.
The hand-washing sinks in the toilets will be ceramic upper sinks or stainless steel, mounted on a granite base.

m. 
Client’s approval will be required for all items proposed by the architect. 

19.3
Fire extinguishing (See Sub-sections E and K)

a.
Water supply for fire extinguishing will comply with the regulations of the fire-fighting services and the guidelines of fire-fighting authorities.

b.
Hose reels and hydrants will be in coordination and in accordance with the instructions of the local fire-fighting forces and of the safety consultant.

c.
The capacity of the water tanks kept in reserve for fire fighting will be in accordance with the fire brigade’s instructions.

d.
Specifications of water pumps for fire fighting; pressures, flow volume, location and operational instructions will be determined in coordination with local fire-fighting forces and the safety consultant.

e.
Sprinklers - according to requirements of the fire-fighting forces and according to regulations and under the supervision of the Standards Institution.

19.4
Hot water will be supplied to kitchenettes, toilets and showers.

19.5
Water for cleaning and miscellaneous.

a.
Bucket faucets will be installed at an appropriate height to fill buckets in the toilets areas.

b.
Bucket faucets will be installed in the janitor rooms, including a sink bowl. The faucet will be placed above the sink bowl.

c.
Supply of water and drains to automatic drink machines and cold water fountains in public places.

d.
Supply of water from the public network to air-conditioning installations, drains for area units, supply of water for gardening, etc.  according to the requirements of other consultants.

e.
In damp areas, floor drains must be installed using 4”/8” floor traps.

20.
Miscellaneous

20.1
Wall covering with ceramic tiles


The walls of sanitary services and kitchenettes will be covered all around (including partitions inside them) with ceramic tiles to a height of 200 cm.

The covering will be according to a sample, texture and color approved by the Client.

Joints will run in both directions, the width of the joints will be 4 mm. The filling grout for the joints will be synthetic, of a type and color approved by the Client and executed in accordance with the manufacturer’s recommendations. The ceramic tiles will be glued on to the walls. Adhesion will be done by means of glue.

Under the ceramic surfaces, a base preparation with cement will be performed as specified. The base will consist of several layers (between 5 mm and 8 mm thick each, and not thicker than that), as required to obtain a flat surface (in both directions).

The tiles must be pressed onto the adhesive clay so that the compressed clay will have a final thickness of 5-6 mm.

Outer corners will be fitted with standard aluminum angles.

Attention must be paid to performing full grouting in all the grooves and all joints between tiles to cover the floor.

20.2
Covering the sewage pipes in toilets
Open pipes, vertical and horizontal, will be covered with plaster                    and/or ceramic tile in accordance with the height of the cover. A vertical pipe will be covered in the shape of a false column, while a horizontal pipe will be covered in the shape of a bench or false beam.

The covering will be performed with the help of stretched galvanized screen and a framework of steel profiles, and the space between the faces of the cover and the pipe will be filled with cement grout.

Exterior finish - ceramic tiles. Outer corners finished with grout (in ceramic areas) or painted plaster (in the area of painted plaster).

20.3
Holding handrails for invalids
Handrails will be in accordance with regulations.

Holding handrails for invalids will be made of stainless steel tubing bent and cemented to the wall, with protective rosettes of stainless steel over the points of insertion.

The tubing will have silk matte finish, without protuberances (such as welds, connections, etc.).

21.
Plans for submission and receiving approvals

21.1
The Contractor will be responsible for preparing and submitting for approval to the relevant authorities the plans relating to building licenses.

21.2
The plans will include the following details:

21.2.1
Drawing of the area on a 1:10,000 scale.

21.2.2
Plan of the grounds according to the surveyor’s plans (existing situation and proposed situation), on a 1:500 scale.

21.2.3
Architectural plans (ground plan and cross-sections) of all buildings and installations in the grounds on a 1:100 scale.

21.2.4
Calculation of areas and tables of areas;

21.2.5
Static calculations of stability of the buildings and installations;

21.3
The plans will be submitted for approval of the GOI and for the approval of the engineering department of the authorities concerned such as the municipality and its professional departments, the Electric Corporation, the fire brigade, Civil Defense, environmental protection, etc.

21.4
The Contractor is responsible for performing all necessary adaptations, including updating the plans according to the requirements of the authorities and is responsible for receiving the corresponding final licenses from each of the authorities.

21.5
It is hereby stressed that the price offer of the Contractor for the work in the site includes the full payment for submitting the plans for the building license and to receive the final licenses from each of the authorities concerned. 

21.6
The Contractor shall provide for Customer approval two copies of all plans and detailed static calculations.
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