



מדינת ישראל

רשות המים

משרד האנרגיה

משרד האוצר

באמצעות ועדת המכרזים הבין משרדית להתפלת מי-ים

הפרויקט למימון, תכנון, הקמה, תפעול ותחזוקה
של מתקן התפלה "שורק ב"

ההזמנה להליך המיון המוקדם

הודעה על דחיית מועד ההגשה

1. ועדת המכרזים מודיעה בזאת על דחיית המועד האחרון להגשת הצעות בשלב המיון המוקדם ליום 7.10.2018.

2. דחיית מועד זו והבהרות נוספות נכללות בהודעה הבהרה מס' 3 להזמנה להליך המיון המוקדם, הנמצאת באתר: <https://www.mr.gov.il/OfficesTenders/Pages/SearchOfficeTenders.aspx>.

בכבוד רב,

איציק מרמלשטיין
יו"ר ועדת המכרזים



THE STATE OF ISRAEL

MINISTRY OF FINANCE

MINISTRY OF ENERGY

THE WATER AUTHORITY

**THROUGH THE SEA-WATER DESALINATION
INTER-MINISTERIAL TENDER COMMITTEE**

**THE PROJECT FOR THE FINANCE, DESIGN, CONSTRUCTION,
OPERATION AND MAINTENANCE
OF THE SEA-WATER DESALINATION FACILITY
AT THE "SOREK B" SITE**

THE INVITATION FOR PRE-QUALIFICATION

**CLARIFICATIONS AND AMENDMENTS TO THE INVITATION,
INCLUDING THE PRE-QUALIFICATION REQUIREMENTS**

1. The Tender Committee hereby announces the extension of the Pre-Qualification Submission Date to October 7, 2018.
2. The said extension and additional clarifications are included in Addendum no.3 to the Invitation, available at:
<https://www.mr.gov.il/OfficesTenders/Pages/SearchOfficeTenders.aspx>.

Respectfully,

Yitsik Marmelshtein
Chairman of the Tender Committee